

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER <input checked="" type="checkbox"/>	
D. SYSTEM/ITEM BILS		E. CONTRACT/PR NO.		F. CONTRACTOR	
1. DATA ITEM NO. A001	2. TITLE OF DATA ITEM PRELIMINARY DESIGN REVIEW (PDR) DATA PACKAGE			3. SUBTITLE PDR Package	
4. AUTHORITY (Data Acquisition Document No.) OSO1-9720		5. CONTRACT REFERENCE SOW Para 3.2.4		6. REQUIRING OFFICE W/OSO14	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY OTIME	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION	
8. APP CODE A	C	11. AS OF DATE N/A	13. DATE OF SUBS. SUB. See Blk 16	a. ADDRESSEE	b. COPIES Draft Reg Final Repro
16. REMARKS Block 8: Approval is for format and content. Block 12/13: The draft PDR Package is due 10 days prior to the PDR. The government requires 30 days after completion of PDR to review and comment. Final due 30 DARC. Government will approve or disapprove final document for placement under configuration control.				W/OSO14	2 2 1
				15. TOTAL >	
G. PREPARED BY		H. DATE 0/01/26	I. APPROVED BY		J. DATE 0/01/26

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
0002	A	TDP _____ TM _____ OTHER _____ X

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A002	CRITICAL DESIGN REVIEW (CDR) DATA PACKAGE	CDR Package

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Blocks 12/13: The draft CDR Package is due 10 days prior to the CDR. The government requires 45 days after completion of CDR to review and comment. Final due 30 DARC. Government will approve or disapprove final document package for placement under configuration control.

[illegible]

15. TOTAL	2	2	1
-----------	---	---	---

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
	0/01/26		0/01/26

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 002		B. EXHIBIT A		C. CATEGORY: TDP <input checked="" type="checkbox"/> TM <input type="checkbox"/> OTHER <input type="checkbox"/>		
D. SYSTEM/ITEM BILS		E. CONTRACT/PR NO.		F. CONTRACTOR		
1. DATA ITEM NO. A003	2. TITLE OF DATA ITEM PRODUCT DRAWINGS AND ASSOCIATED LISTS			3. SUBTITLE Argmt, Assy and Single Line		
4. AUTHORITY (Data Acquisition Document No.) OSO1-9722		5. CONTRACT REFERENCE SOW Para 3.2.8.2		6. REQUIRING OFFICE W/OSO14		
7. DD 250 REQ. LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Blk 16	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBS. SUB. See Blk 16	a. ADDRESSEE	b. COPIES	
					Draft	Final
					Reg	Repro
16. REMARKS				W/OSO14	2	1
<p>Block 5: Product drawings shall include BILS System arrangement drawings, assembly drawings, and single line diagrams.</p> <p>Block 8: Approval is for format and content.</p> <p>Blocks 10/12: Preliminary design drawings due 10 days prior to PDR. Government requires 30 days after completion of PDR to review and approve.</p> <p>Detail design drawings due 10 days prior to CDR. Government requires 45 days after completion of CDR to review and comment. Final due 30 DARC.</p> <p>Block 13: Draft revisions shall be submitted when changes are required to update drawings. Government requires 60 days to review and comment. Revisions/updates due 30 DARC.</p>						
G. PREPARED BY		H. DATE 0/01/26		I. APPROVED BY		
				J. DATE 0/01/26		

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002		B. EXHIBIT A		C. CATEGORY: TDP <input checked="" type="checkbox"/> TM <input type="checkbox"/> OTHER <input type="checkbox"/>	
D. SYSTEM/ITEM BILLS		E. CONTRACT/PR NO.		F. CONTRACTOR	
1. DATA ITEM NO. A004	2. TITLE OF DATA ITEM COMMERCIAL DRAWINGS AND ASSOCIATED LISTS			3. SUBTITLE Commercial Equipment Dwgs	
4. AUTHORITY (Data Acquisition Document No.) OSO1-9723		5. CONTRACT REFERENCE SOW Para 3.2.8.3		6. REQUIRING OFFICE W/OSO14	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/R	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION	
8. APP CODE	C	11. AS OF DATE N/A	13. DATE OF SUBS. SUB. See Blk 16	a. ADDRESSEE	b. COPIES
16. REMARKS Block 4: Drawings and associated lists shall be in contractor or original suppliers format. The contractor shall select the types and quantities of drawings and associated lists. Block 8: Approval is for format and content. Block 12: Drawings due 10 days prior to CDR. Government requires 45 days after completion of CDR to review and comment. Final due 30 DARC. Block 13: Draft revisions shall be submitted when changes are required to update drawings. Government requires 60 days to review and comment. Final due 30 DARC. Block 14: Final Repro copies shall be of reproducible quality when using conventional reproduction equipment. If electronic data is available, commercial equipment drawings provided by a contractor or vendor shall also be provided in Contractor program (native) format.					
				15. TOTAL ----->	
G. PREPARED BY		H. DATE 0/01/27		I. APPROVED BY	
				J. DATE 0/01/27	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002 B. EXHIBIT A C. CATEGORY: TDP _____ TM _____ OTHER ☒

D. SYSTEM/ITEM BILS E. CONTRACT/PR NO. F. CONTRACTOR

1. DATA ITEM NO. A005 2. TITLE OF DATA ITEM QUALITY ASSURANCE PLAN 3. SUBTITLE QA Plan

4. AUTHORITY (Data Acquisition Document No.) OSOI-9703 5. CONTRACT REFERENCE SOW Para 3.4.2 6. REQUIRING OFFICE W/OSO14

7. DD 250 REQ LT 9. DIST STATEMENT REQUIRED N/A 10. FREQUENCY ONE/R 12. DATE OF FIRST SUB. See Blk 16 14. DISTRIBUTION a. ADDRESSEE W/OSO14 b. COPIES Draft 2 Final Reg 2 Repro 0

16. REMARKS
Block 8: Approval is for format and technical content.
Block 12: Draft due 10 days prior to CDR. Government requires 45 days to review and comment. Final due 30 DARC.
Block 13: Draft revisions shall be submitted when changes are required to update the document. Government requires 45 days to review and comment. Final due 30 DARC.

15. TOTAL ----- > 2 2 0

G. PREPARED BY H. DATE 96/12/01 I. APPROVED BY J. DATE 96/12/01

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002 B. EXHIBIT A C. CATEGORY: TDP _____ TM _____ OTHER ☒

D. SYSTEM/ITEM BILS E. CONTRACT/PR NO. F. CONTRACTOR

1. DATA ITEM NO. A006 2. TITLE OF DATA ITEM CONTRACTOR'S PROGRESS, STATUS AND MANAGEMENT RPT 3. SUBTITLE MGMT Report

4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80227 5. CONTRACT REFERENCE SOW Para 3.5.1.3 6. REQUIRING OFFICE W/OSO14

7. DD 250 REQ LT 9. DIST STATEMENT REQUIRED N/A 10. FREQUENCY BI-MO 12. DATE OF FIRST SUB. See Blk 16 14. DISTRIBUTION a. ADDRESSEE W/OSO14 b. COPIES Draft 2 Final Reg 2 Repro 0

8. APP CODE A 11. AS OF DATE N/A 13. DATE OF SUBS. SUB. See Blk 16

16. REMARKS
Block 8: Approval is for format (first submittal only). Approval not required for subsequent submittals.

Block 12: For first submittal only:

- 1) Submit preliminary draft 10 days prior to the first PMR;
- 2) Government requires 30 days to review and comment;
- 3) Submit final 30 DARC.

Block 13: Subsequent reports (final copies only) are due 10 days prior to each PDR, CDR and each PMR. The status and progress of each exercised CLIN shall be reflected in the Contractor's Progress Status and Management Report. The status of each required deliverable shall be reported in each Status Report.

15. TOTAL ----- > 2 2 0

G. PREPARED BY H. DATE 96/12/01 I. APPROVED BY J. DATE 96/12/01

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER X	
D. SYSTEM/ITEM A007		E. CONTRACT/PR NO.		F. CONTRACTOR	
1. DATA ITEM NO. OSO1-9724	2. TITLE OF DATA ITEM CONTRACTOR'S CONFIGURATION MANAGEMENT PLAN			3. SUBTITLE C M Plan	
4. AUTHORITY (Data Acquisition Document No.) OSO1-9724		5. CONTRACT REFERENCE SOW Para 3.5.2.1		6. REQUIRING OFFICE W/OSO14	
7. DD 250 REQ LT	8. DIST STATEMENT REQUIRED N/A	10. FREQUENCY ONE/R	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION	
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBS. SUB. See Blk 16	a. ADDRESSEE	b. COPIES
16. REMARKS					
<p>Block 8: Approval is for format and content.</p> <p>Block 12: Draft due 10 days prior to the PDR. Government requires 30 days after completion of PDR to review and comment. Final due 10 days prior to CDR.</p> <p>Block 13: Draft revisions shall be submitted when changes are required to update the document. Government requires 45 days to review and comment. Final due 30 DARC.</p>				W/OSO14	2
				15. TOTAL ----->	
G. PREPARED BY		H. DATE 0/01/27		I. APPROVED BY	
				J. DATE 0/01/27	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. 0002	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____ X
-----------------------------------	-----------------	--

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BILS		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A008	ENGINEERING CHANGE PROPOSAL (ECP)	ECPs

4. AUTHORITY (Data Acquisition Document No.) OSOI-9725	5. CONTRACT REFERENCE SOW Para 3.5.2.3	6. REQUIRING OFFICE W/OSOI4
---	---	--------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED N/A	10. FREQUENCY ASGEN	12. DATE OF FIRST SUB. See Blk 16
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBS. SUB. See Blk 16

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
W/OSO14	2	2	0

16. REMARKS

Block 8: Approval is for format and content.

Block 10: Whenever a change is proposed to configuration controlled documents and/or designs.

Block 12: Draft due 30 days after first engineering change has been identified. The government requires 45 days to review and comment. Final due 30 DARC.

Block 13: Subsequent drafts shall be submitted when each additional change is identified. Government requires 45 days to review and comment. Final due 30 DARC.

G. PREPARED BY

H. DATE

0/01/27

I. APPROVED BY

	J. DATE
--	---------

0/01/27

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Form Approved
OMB No. 0704-0188

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
	0/01/27		0/01/27

18. ESTIMATED
TOTAL PRICE

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE (TFM NO.) 0002	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____ <input checked="" type="checkbox"/>
------------------------------------	-----------------	--

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BILS		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A010	REQUEST FOR WAIVER (RFW)	Waivers

4. AUTHORITY (Data Acquisition Document No.) OSO1-9727	5. CONTRACT REFERENCE SOW Para 3.5.2.3	6. REQUIRING OFFICE W/OSO14
---	---	--------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASGEN	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION		
8. APP CODE A	N/A	11. AS OF DATE N/A	13. DATE OF SUBS. SUB. See Blk 16	a. ADDRESSEE	b. COPIES	
					Draft	Final
						Reg

16. REMARKS	W/OSO14	2	2	0
-------------	---------	---	---	---

Block 13: Subsequent drafts shall be submitted when each additional change is identified. Government requires 45 days to review and comment.. Final due 30 DARC.

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE	
------------------------------	--

[illegible]

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
	0/01/27		0/01/27

Form Approved
OMB No. 0704-0188

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
	0/01/27		0/01/27

18. ESTIMATED
TOTAL PRICE

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. 0002	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____ <input checked="" type="checkbox"/> _____
-----------------------------------	-----------------	--

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BILS		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A012	TEST PLAN	Test Plan

4. AUTHORITY (Date Acquisition Document No.) DI-NDTI-80566	5. CONTRACT REFERENCE SOW Para 3.5.4.1	8. REQUIRING OFFICE W/OSO14
---	---	--------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/R	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION	b. COPIES		
8. APP CODE A	N/A	11. AS OF DATE N/A	13. DATE OF SUBS. SUB. See Blk 16	a. ADDRESSEE	Draft	Final	
						Reg	Repro

16. REMARKS	W/OSO14	2	2	0
-------------	---------	---	---	---

Block 13: Draft revisions shall be submitted when changes are required to update drawings. Government requires 60 days to review and comment. revisions/updates due 30 DARC.

[illegible]

18. ESTIMATED TOTAL PRICE	
------------------------------	--

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
	0/01/27		0/01/27

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0002

B. EXHIBIT

A

C. CATEGORY:

TDP

TM

OTHER

X

D. SYSTEM/ITEM

BILS

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

A013

2. TITLE OF DATA ITEM

TEST PROCEDURES

3. SUBTITLE

Factory Production

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80603

5. CONTRACT REFERENCE

SOW Para 3.5.4.2

6. REQUIRING OFFICE

W/OSO14

7. DD 250 REQ

LT

9. DIST STATEMENT

REQUIRED

10. FREQUENCY

ONE/R

12. DATE OF FIRST SUB.

See Blk 16

14. DISTRIBUTION

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repro

8. APP CODE

A

N/A

11. AS OF DATE

N/A

13. DATE OF SUBS. SUB.

See Blk 16

W/OSO14

2

2

0

16. REMARKS

Block 8: Approval is for format and technical content.

Block 12: Draft due 10 days prior to CDR. Government requires 60 days to review and comment. Final due 30 DARC.

Block 13: Draft revisions shall be submitted when changes are required to update the document. Government requires 60 days to review and comment. Final due 30 DARC.

15. TOTAL ----- >

2

2

0

G. PREPARED BY

H. DATE

0/01/27

I. APPROVED BY

J. DATE

0/01/27

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. 0002	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____ <input checked="" type="checkbox"/>
-----------------------------------	-----------------	--

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BILS		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A014	TEST/INSPECTION REPORTS	Factory Production

4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80809A	5. CONTRACT REFERENCE SOW Para 3.5.4.2	8. REQUIRING OFFICE W/OSO14
--	---	--------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASGEN	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION	b. COPIES
---------------------	-------------------------------	------------------------	--------------------------------------	------------------	-----------

8. APP CODE	11. AS OF DATE	13. DATE OF SUBS. SUB.	a. ADDRESSEE	Draft	Final
A	N/A	See Blk 16		Reg	Repro

18. REMARKS	W/OSO14	2	2	0
-------------	---------	---	---	---

Blocks 10/12/13: Draft due 45 days after completion of each factory production test. Government requires 45 days to review and comment. Final due 30 DARC.

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE	
------------------------------	--

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
	0/01/27		0/01/27

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0002

B. EXHIBIT

A

C. CATEGORY:

TDP

TM

OTHER

X

D. SYSTEM/ITEM

BILS

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

A015

2. TITLE OF DATA ITEM

TEST PROCEDURE

3. SUBTITLE

Acceptance Test

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80603

5. CONTRACT REFERENCE

SOW Para 3.5.4.3

6. REQUIRING OFFICE

W/OSO14

7. DD 250 REQ

LT

8. DIST STATEMENT

REQUIRED

10. FREQUENCY

ONE/R

12. DATE OF FIRST SUB.

See Blk 16

14. DISTRIBUTION

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repro

8. APP CODE

A

N/A

11. AS OF DATE

N/A

13. DATE OF SUBS. SUB.

See Blk 16

W/OSO14

2

2

0

18. REMARKS

Block 8: Approval is for format and technical content.

Block 12: Draft due 10 days prior to CDR. Government requires 60 days to review and comment. Final due 30 DARC.

Block 13: Draft revisions shall be submitted when changes are required to update the document. Government requires 60 days to review and comment. Final due 30 DARC.

15. TOTAL ----- >

2

2

0

G. PREPARED BY

H. DATE

0/01/27

I. APPROVED BY

J. DATE

0/01/27

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0002

B. EXHIBIT

A

C. CATEGORY:

TDP

TM

OTHER

X

D. SYSTEM/ITEM

BILS

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

A016

2. TITLE OF DATA ITEM

TEST/INSPECTION REPORTS

3. SUBTITLE

Acceptance Test

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809A

5. CONTRACT REFERENCE

SOW Para 3.5.4.3

6. REQUIRING OFFICE

W/OSO14

7. DD 250 REQ.

LT

9. DIST STATEMENT

REQUIRED

10. FREQUENCY

ASGEN

12. DATE OF FIRST SUB.

See Blk 16

14. DISTRIBUTION

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repro

W/OSO14

2

2

0

8. APP CODE

A

N/A

11. AS OF DATE

N/A

13. DATE OF SUBS. SUB.

See Blk 16

16. REMARKS

Block 4: MIL-STD 1840 requirements do not apply.

Block 8: Approval is for format and technical content.

Blocks 10/12/13: Draft test report due 45 days after completion of each acceptance test. Government requires 60 days to review and comment. Final due 30 DARC.

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

15. TOTAL ----->

2

2

0

G. PREPARED BY

H. DATE

0/01/27

I. APPROVED BY

J. DATE

0/01/27

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. 0002	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____ X _____
-----------------------------------	-----------------	---

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BILS		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A017	PROPOSED SPARE PARTS LIST	Spares and Repair Parts List

4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-80134A	5. CONTRACT REFERENCE SOW Para 3.6.1	6. REQUIRING OFFICE W/OSO14
--	---	--------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED N/A	10. FREQUENCY ONE/R	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION		
11. AS OF DATE N/A		13. DATE OF SUBS. SUB. See Blk 16	a. ADDRESSEE	b. COPIES		
8. APP CODE A					Draft	Final
					Reg	Repro

18. REMARKS	W/OSO14	2	2	0
-------------	---------	---	---	---

Block 13: Revisions shall be submitted when changes are required to update the parts list. Government requires 45 days to review and comment. Final due 30 DARC.

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

15. TOTAL ----->	2	2	0
------------------	---	---	---

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
	0/01/27		0/01/27

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. 0002	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____ X
-----------------------------------	-----------------	--

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BILS		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A018	CERTIFICATE OF COMPLIANCE	Spares/Repair Parts

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81356	5. CONTRACT REFERENCE SOW Para 3.6.2	6. REQUIRING OFFICE W/OSO14
---	---	--------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASGEN	12. DATE OF FIRST SUB. See Blk 16	14. DISTRIBUTION	b. COPIES		
8. APP CODE	N/A	11. AS OF DATE N/A	13. DATE OF SUBS. SUB. See Blk 16	a. ADDRESSEE	Draft	Final	
						Reg	Repro

16. REMARKS	W/OSO14	2	2	0
-------------	---------	---	---	---

[illegible]

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
	0/01/27		0/01/27

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002 B. EXHIBIT A C. CATEGORY: TDP TM OTHER X

D. SYSTEM/ITEM BILS E. CONTRACT/PR NO. F. CONTRACTOR

1. DATA ITEM NO. A019 2. TITLE OF DATA ITEM CERTIFICATE OF COMPLIANCE 3. SUBTITLE Spares

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81356 5. CONTRACT REFERENCE SOW Para 3.6.2 6. REQUIRING OFFICE W/OSO14

7. DD 250 REQ LT 8. DIST STATEMENT REQUIRED N/A 9. FREQUENCY ASGEN 10. DATE OF FIRST SUB. See Blk 16 11. AS OF DATE N/A 12. DATE OF SUBS. SUB. See Blk 16 13. DISTRIBUTION a. ADDRESSEE W/OSO14 b. COPIES Draft 2 Final Reg 2 Repre 0

16. REMARKS
Blocks 10/12/13: Certificate due concurrent with delivery of each set of spares.

15. TOTAL 2 2 0

G. PREPARED BY H. DATE 0/01/27 I. APPROVED BY J. DATE 0/01/27

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE